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Amendment 2 to RFP
DE-RP24-000H20115

This amendment is issued to revise aresponse to a previoudy answered RFP question and revise the
RFP asindicated below:

A. The DOE response to RFP Question 14, which was included in Amendment 0001, isrevised as
folows

Question 14

Part |, Clause .43, paragraph requires that the offeror list any hazardous materid to be delivered
under the contract. Paragraph (d) requires the “apparently successful offeror” to submit Materid
Safety Data Sheets for al hazardous materia listed in the response to paragraph (b). Paragraph
(d) further states that “ Failure to submit the Materid Safety Data Sheets prior to award may result
in the gpparently successful offeror being consdered nonresponsible and indigible for contract
award.” Please daify the goplicability of this clause to the current solicitation. Specificaly, isthe
list required by paragraph (b) to be submitted with the Offeror’s proposd? If yes, in what Volume
of the proposd isthe list to be included.

Revised DOE Response

“The data submission required by clause 1.43 52.223-3 *Hazardous Materid Identification and
Materiad Safety Data,” subparagraph (b) is required to be included as part of the offeror’'s
Proposd Volumel. However, the clause subparagraph (b) list can be satisfied by referencing the
DOE-FEMP “MSDS’ database maintained by the incumbent contractor. The apparently
successful offeror may aso meet the clause subparagraph (d) submission requirement by
referencing the same database.”

B. Section B.2, paragraph b, “Financid Plans: Cost and Commitment Limitations,” The second
sentenceis revised to read: “The Contractor’ s costs and commitments (including fee) cannot
exceed the amount obligated for any appropriation obligationa control point identified in any
Financid Plan issued in support of this contract.”
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Amendment 2 to RFP
DE-RP24-000H20115

following revised chart:

Fee for Schedule Acceleration

C. SectionB.6, “CHART II, SCHEDULE INCENTIVE,” isddeted and replaced with the

Potential Schedule Fee with Legacy Facility Completion
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cause areduction of other incentives up to the maximum of $10M.”

“anticipated to be earned.”

D. Section B.6, second paragraph, second sentence is revised to read: “ The Cost and Schedule
Incentives are independent of each other, and the amounts awarded for each are not dependent
upon or reduced by the other, with the exception that late completion of the Target Schedule will

E. Section B.6, Schedule Incentive, 3" paragraph, last sentence is revised by deleting the words
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Amendment 2 to RFP
DE-RP24-000H20115

Section B.6, “Current FEM P Basdline dated March 26, 2000", Note, the 6" sentence is
revised to read: “The Contractor shal ensure Basdline Revisions and/or Change Proposals
addressing DOE guidance optimize dl available resources ensuring that site god's are completed in
asafe and efficient manner that brings the site to completion as quickly as possible”

Section B.8, paragraph ¢, 1% sentence, add “ subject to availability of gppropriated funds’ to the
end of the sentence.

. Section C, Statement of Work (Attachment 1 to Section J), PBS-07: Silos Project, paragraph 2,
third sentence, change “...required by the CA...” to “...required by the ACA...”

Section C, Statement of Work (Attachment 1 to Section J), PBS-07: Silos Project, subparagraph
2, Sllos 1 and 2 AWR Project, last sentence, change “8,800 cubic yards’ to “ 8,000 to 10,000
cubic yards.”

Section C, Statement of Work (Attachment 1 to Section J), PBS-07: Silos Project, “Regulatory
and Stakeholder Commitments/deliverables,” subparagraph 2, Silos 1 and 2 AWR Project, revise
“Submit Remedid Action Work Plan to EPAS’ to reed:

“Submit RCS Phase | Remedia Action Work Planto EPAs  March 2, 2001
Submit Wasgte Retrieva Operation Remedia Action
Work Plan to EPAs August 30, 2002"

. Section J, Attachment 2, add:

“DOEN 473.4  Department of Energy Badges 05/26/00."
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